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ADDENDUM NO. 1 
 
Date: September 16, 2008 
 
To:                     Company                                                  Contact                                        Fax 

Electro Specialist, Inc. Jeff Davis (801) 572-5658 
Hidden Peak Electric Co., Inc. Derek Lee (801) 262-5689 
Integrated Controls & Electric Inc Rick Bowen (801) 732-0452 
Patriot Construction Roan Poulter (888) 867-1845 
Positive Power, LLC George Langlois (801) 731-8908 
Power Electric Company Joseph Gormally (801) 288-1065 
Probst Electric Mr. Riley Probst (435) 657-1956 
Taylor Electric and Engineering Ryan J. Taylor (801) 413-1361 
Utah Controls, Inc. Scott Porter (801) 990-1955 

 
From: Brian Bales, Project Manager, DFCM 
 
Reference: Electrical and Generator Improvements 
  Office of Education 
  DFCM Project No.  08080200 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Engineer’s Addendum 1 page 
 Total 2  pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES: No project schedule changes. 
 
1.2 GENERAL ITEMS:  Engineer’s electrical addendum attached. 



EELD #222 

 

Electrical Addendum #1 
 

Project Name: New Generator for Board of Education 

Date: September 15, 2008 
 

The following modification, clarifications, and/or corrections shall become part of the original bid 

documents. 

 

General: 

1. The state will remove the fuel from existing generator.  The state also 

provides all the fuel for the new generator. 

2. All work shall be done as part of the base bid. 

3. The contractor can only access the site and work during normal business 

hours of 7:00 am to 5:30 pm Monday through Friday.  Power shut down 

shall be scheduled in advance and be done after hours from Friday after 

6:00 pm to Saturday night.  

4. The contractor owns the gears removed from site (Switchboard, 

Transformers, etc) and shall remove them from the site. The existing 

generator shall be returned to state’s surplus warehouse. 

5. Furnish and install a total of six 6” concrete bollards around the 

generator.  Coordinate with the engineer for exact locations. 

 
Specification section 16231 

1. The Generator shall have a sound level II enclosure with sound level 

rating of 78 DB at 23 feet. 

2. The generator shall be rated at a minimum of 196 KW at 5,000 feet 

above sea level. 
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